

REICHHARDT & EBE ENGINEERING, INC.
CONSULTING ENGINEERS

TRANSMITTAL

TO: ALL BIDDERS	FROM: Luis Ponce, P.E.
COMPANY:	DATE: 12/6/13
FAX NUMBER:	TOTAL NO. OF PAGES INCLUDING COVER: 1+Confirmation of Receipt of Addendum
PHONE NUMBER:	SENDER'S PHONE NUMBER: (360) 354-3687
RE:	SENDER'S FAX NUMBER: (360) 354-0407

City of Ferndale
Addendum 1
SANITARY SEWER PROJECT
(COTTAGEPLACE) SS2013-03

ADDENDUM 1

SANITARY SEWER PROJECT (COTTAGEPLACE)
SS2013-03

To the attention of all bidders for the above project:


Please find the enclosed Addendum for the above referenced project.

The enclosed ADDENDUM is to be considered as much a part of the Contract Documents as if it were included in the body of the plans and specifications, and will be incorporated in and made a part of the contract when awarded and when formally executed.

The Bidder shall acknowledge in writing, on the bid form, this addendum in order to have the bid considered.

Luis Ponce, P.E.

423 FRONT STREET
LYNDEN, WASHINGTON 98264
360-354-3687





TRANSMITTAL SHEET

Date sent: Friday, December 6, 2013

Sent to: All Planholders

Deliver to: Project Estimator

Transmission sent from: Reichhardt & Ebe Engineering

Number of pages including this page: 2

CONFIRMATION OF RECEIPT OF ADDENDUM

PROJECT: SANITARY SEWER PROJECT (COTTAGE PLACE)
SS2013-03

Please complete the following form and fax or email back to Reichhardt & Ebe Engineering, Inc. 360-354-0407 or bburke@recivil.com as soon as possible.

Have you received Addendum No. 1 for the above-mentioned project?

YES, we received Addendum No. 1

Signed: _____ Dated: _____

Company name (Please Print): _____

Please fax back to Reichhardt & Ebe Engineering, Inc. at 360-354-0407 or email back to bburke@recivil.com

ADDENDUM NO. 1
To the Contract Provisions for
CITY OF FERNDAL, WASHINGTON

SANITARY SEWER PROJECT (COTTAGE PLACE)
SS2013-03

ITEM 1

Division 1, Prosecution of Work

Page 76, lines 39-40 are revised to read:

The Contractor shall begin work no earlier than ******January 1, 2014****** and work shall be substantially complete no later than **February 14, 2014**.

ITEM 2

1-08.6 Suspension of Work

Section 1-08.6 is supplemented with the following:

(January 7, 2013)

Contract time may be suspended for the HMA mix design/anti-strip evaluation report or for procurement of critical materials (Procurement Suspension). In order to receive a Procurement Suspension, the Contractor shall within 30 calendar days after execution by the Contracting Agency, submit all HMA mix designs according to section 5-04.3(7)A or place purchase orders for all materials deemed critical by the Contracting Agency for physical completion of the contract. The Contractor shall provide a copy of the completed DOT Form 350-042 indicating the date the mix design was submitted, or copies of purchase orders for the critical materials. Such purchase orders shall disclose the purchase order date and estimated delivery dates for such critical material.

The Contractor shall show the HMA mix design/anti-strip evaluation report or procurement of the materials listed below as activities in the Progress Schedule. If the approved Progress Schedule indicates that acceptance of the HMA mix designs or materials procurement are critical activities, and if the Contractor has provided documentation that mix designs are submitted or purchase orders are placed for the critical materials within the prescribed 30 calendar days, then contract time shall be suspended upon physical completion of all critical work except that work dependent upon the below listed critical materials:

*** \$\$Commercial HMA\$\$ ***

Charging of contract time will resume upon the Contractors' receipt of a WSDOT mix design/anti-strip evaluation report or delivery of the critical materials to the Contractor, notification that the critical materials are ready for delivery to the Contractor from the Contracting Agency's Materials Laboratory, or *** \$\$60\$\$ *** calendar days after execution by the Contracting Agency, whichever occurs first.

No additional Procurement Suspension will be provided if the Contractors HMA mix designs did not meet contract requirements and are resubmitted.

END OF ADDENDUM NO. 1