


BID RESULTS

Ferndale Police Station Renovation & Addition

6/6/2011

BUILDING		Addendum #1	Addendum #2	Bid Security	Background	Base Bid	Alternate #1 <i>IT</i>	Alternate #2 <i>Van Garage</i>	Alternate #3 <i>Large Evidence</i>	Alternate #4 <i>Salley Porte</i>	Alternate #5 <i>(EPDM Roofing)</i>	Alternate #6 <i>Generator</i>	Alternate #7 <i>Paging</i>	Alternate #8 <i>CCTV</i>	Skylights <i>U/P GWB</i>	Skylights <i>U/P Acct</i>
Contractor	Location															
Colacurcio Brother Construction		X	X	X	X	2,019,000	38,800	80,400	84,700	135,600	49,700	24,800	54,300	66,300	600	600
The Franklin Corporation		X	X	X	X	2,061,000	45,000	90,000	103,000	140,000	45,000	55,000	13,000	67,800	625	625
Roosendaal-Honcoop Construction		X	X	X	X	2,242,382	47,408	81,411	109,484	144,350	48,161	56,362	12,856	68,831	967	967
Faber Brothers Construction		X	X	X	X	2,249,000	45,000	85,000	91,000	150,000	46,000	54,000	12,500	66,000	1100	1100
Commercial Structures, Inc.		X	X	X	X	2,360,000	38,400	55,300	97,400	118,600	46,700	54,000	11,600	62,200	890	690

FLOOR COVERING		Addendum #1	Addendum #2	Bid Security	Background	Base Bid	Alternate #1 <i>IT</i>	Alternate #2 <i>Van Garage</i>	Alternate #3 <i>Large Evidence</i>	Alternate #4 <i>Salley Porte</i>	Alternate #5 <i>(VCT vs Rubber)</i>
Contractor	Location										
Commercial Structures Inc.		X	X	X	X	93,300	1882	130	125	420	2000
Lynden Floor Desing, Inc		X	X	X	X	95,250	1990	125	125	438	5380
The Franklin Corporation		X	X	X	X	106,000	2100	175	200	450	4200
Colacurcio Brothers Construction		X	X	X	X	114,300	2400	150	150	525	5380



Signed By: Janice E. Marlega