

### Third Ave – Pre Bid Meeting

City and Ecology Funded

Due May 23, 3PM

Project Description – Stormwater Treatment thru road reconstruct / pervious concrete, water, sewer

State Prevailing Wages

Three Schedules – A Road, B Watermain, C Sewer, no sales tax Sched A

50 Working Days – NTP / Substantial Completion, GSP 1-08.5, pg 171

Main St / Alder St Access – other 3 legs to remain open, C4.5 Note #12, Bid Item A4

Bank Parking Access – Access required during bank hours, C4.5 Note #13, Bid Item A4

Sewer / Water service interruptions – 11PM to 6AM, C0.1 Water note #5, Sewer note #9, C4.1 note #3

Pervious Concrete – COF Special Provisions, pg 182, Bid Item A8

Contamination – C0.1 General note #13, Bid Item A29

IDP – C0.1 General note #12, Appendix C, Bid Item A29

AC Watermain – C3.1 Demo note #12, Bid Item B7

Construction staking – Provided by City one time, GSP 105.4, pg 162