CERTIFIED TABULATION OF BIDS RECEIVED

Called By: City of Ferndale
For: Pump Station 19 Decommission Project Engineer's Estimate 1 2 3 4
2095 Main Street & Ebe Engineering, Inc. Strider C ion Co,, Inc. Faber C¢ ion C Tiger C LTD Colacurcio Brothers, Inc.
Ferndale, WA 98248 423 Front Street 4721 Northwest Drive 6951 Hannegan Road P.0. Box 368 3287 H Street Road
Date: 9/24/2020 Lynden, WA 98264 Bellingham, WA 98226 Lynden, WA 98264 Everson, WA 98247 Blaine, WA 98230
By: Stephanie Hendrickson Phone: (360) 354-3687 Phone: (360) 380-1234 Phone: (360) 354-3500 Phone: (360) 966-7252 Phone: (360) 332-4044
I:\T: Desller\r;tion Quantity [ Unit Punr!; Amount :::"e Amount F';Jr\r!:e Amount ;J”rz; Amount Plf'rr;te Amount
1 Mobilization 1]LS $ 60,000.00 | § 60,000.00 | $ 50,000.00 | § 50,000.00 | § 42,354.00 [ § 42,354.00 [ § 32,000.00 | § 32,000.00 | § 50,000.00 | § 50,000.00
2 Contract Bond Extension 1[LS $ 20,000.00 | § 20,000.00 | $ 2,000.00 | § 2,000.00 ($ 1,877.00 | § 1,877.00 | § 0.01]$ 0.01]$ 500.00 [ § 500.00
3 SPCC Plan 1]LS $ 2,000.00 [ § 2,000.00 | $ 500.00 | § 500.00 | § 1,055.00 | § 1,055.00 | § 750.00 | § 750.00 | § 500.00 | § 500.00
4 Site Plan 1[LS $ 6,000.00 | § 6,000.00 | $ 500.00 [ § 500.00 | § 2,110.00 | § 2,110.00 [ § 3,000.00 | § 3,000.00 | § 7,500.00 | § 7,500.00
5 Project Temporary Traffic Control 1]LS $ 5,000.00 [ § 5,000.00 | $ 3,500.00 | § 3,500.00 | § 6,535.00 [ § 6,535.00 [ § 4,130.00 | § 4,130.00 [ $ 2,500.00 | § 2,500.00
6 Clearing and Grubbing 1]LS $ 6,000.00 | § 6,000.00 | $ 15,000.00 | § 15,000.00 | § 6,490.00 | § 6,490.00 | § 8,630.00 | § 8,630.00 | § 10,000.00 | § 10,000.00
7 Removal of Structures and Obstructions 1[LS $ 10,000.00 | § 10,000.00 | § 5,000.00 | § 5,000.00 | § 5837.00 [ § 5837.00 [ § 2,670.00 | § 2,670.00 | $ 6,000.00 | 6,000.00
8 Removal of Structure and Obstruction, Sewer Lift Station 1]LS $ 30,000.00 | § 30,000.00 | $ 24,000.00 | § 24,000.00 | § 29,910.00 | § 29,910.00 [ § 20,700.00 | § 20,700.00 | § 14,000.00 | § 14,000.00
9 Removal of Structure and Obstruction, Sanitary Sewer Manhole 1LS $ 3,000.00 | § 3,000.00 | $ 5,000.00 | § 5,000.00 | § 5,436.00 [ § 5436.00 | § 3,560.00 | $ 3,560.00 | $ 6,000.00 | $ 6,000.00
10 Sawcut ACP 1,500 [LF-IN | $ 1.00 | $ 1,500.00 | $ 0.55 | $§ 825.00 | § 1.00 | $ 1,500.00 | § 1.00 [ $ 1,500.00 | $ 1.00 [ $ 1,500.00
1 Removing and Reinstalling Chain Link Fence and Post 125 |LF $ 20.00 | § 2,500.00 | $ 12.00]§ 1,600.00 | § 38.00($ 4,750.00 | § 56.50 [ § 7,062.50 | $ 24.00 [ $ 3,000.00
12 Removing and Reinstalling 25 Ft. Sliding Chain Link Gate and Post 1[EA $ 2,000.00 [ § 2,000.00 | § 1,000.00 | § 1,000.00 [ § 3,128.00 [ § 3,128.00 [ § 600.00 | $ 600.00 | § 2,500.00 | § 2,500.00
12A Removing and Reinstalling Ecology Block Wall 280 |SF $ 5.00|$ 1,400.00 | § 20.00 [ $ 5,600.00 | § 29.00 | § 8,120.00 [ § 15.00 [ § 4,200.00 | § 25.00 [ $ 7,000.00
13 Roadway Excavation Incl. Haul 30 |CY $ 85.00 | § 2,550.00 | $ 25008 750.00 | § 54.00 [ § 1,620.00 | § 2550 [ § 765.00 | $ 60.00 [ § 1,800.00
14 Water 30 [MGAL. | § 45.00 | § 1,350.00 | $ 45.00 | § 1,350.00 | § 100.00 | $ 3,000.00 | § 30.00]$ 900.00 | § 20.00|$ 600.00
15 Shoring or Extra Excavation Class B 14,000 |SF $ 100§ 14,000.00 | § 015]8$ 2,100.00 | § 0.31]§ 4,340.00 [ § 0.25]% 3,500.00 | $ 050§ 7,000.00
16 Controlled Density Fill 10 |CY $ 200.00 | § 2,000.00 | $ 140.00 | § 1,400.00 | § 257.00 | § 2,570.00 [ § 100.00 | § 1,000.00 | $ 150.00 | § 1,500.00
17 Gravel Base 4,200 [TON $ 14.00 | § 58,800.00 | $ 12.00 | $ 50,400.00 | § 27.00 [ $  113,400.00 | § 1350 [§ 56,700.00 | § 1750 | § 73,500.00
18 Crushed Surfacing Top Course 40 [TON $ 80.00 | § 3,200.00 | $ 75.00 | § 3,000.00 | § 32.00 | § 1,280.00 | § 56.50 [ § 2,260.00 | $ 50.00 [ § 2,000.00
19 HMA Cl. 1/2 in. PG 58H-22 20 |TON $ 300.00 | § 6,000.00 | $ 330.00 | § 6,600.00 | § 438.00 | $ 8,760.00 [ § 400.00 | § 8,000.00 | § 350.00 [ § 7,000.00
20 Job Mix Compliance Price -|cALC [§ - IS - 1S - IS - IS - IS - IS - IS - |8 - s -
21 Compaction Price Adj - |CALC |[$§ - s - 1S - 1S - IS - IS - IS - |8 - |8 - |8 -
22 Manhole 48 In. Diam. Type 1 9 [EA $ 5,000.00 | § 45,000.00 | § 5,000.00 | § 45,000.00 | § 3,931.00 | § 35,379.00 | § 4,900.00 | § 44,100.00 | § 7,100.00 | § 63,900.00
23 ji to Finished Grade 1]LS $ 2,000.00 | § 2,000.00 | $ 2,000.00 | § 2,000.00 [ § 1,913.00 | § 1,913.00 | § 3,800.00 | § 3,800.00 | $ 1,000.00 | § 1,000.00
24 Removal of Unsuitable Material Incl. Haul 100 |CY $ 30.00 [ 3,000.00 | $ 7508 750.00 [ § 56.00 [ § 5,600.00 | § 3500 (8§ 3,500.00 | § 40.00 [ $ 4,000.00
25 Ductile Iron Pipe for Water Main 8 In. Diam. 12 |LF $ 70.00 [ $ 840.00 | § 60.00 | § 720.00 | § 61.00 | § 732.00 [ § 65.50 [ § 786.00 | $ 350.00 [ § 4,200.00
26 Ductile Iron Pipe for Water Main 12 In. Diam. 1,040 [LF $ 75.00 | § 78,000.00 | § 80.00 | § 83,200.00 | § 68.00 | § 70,720.00 | § 75.00| § 78,000.00 | § 73.00|$ 75,920.00
27 Connect to Existing Water Main 8 In. Diam. 1|EA $ 3,000.00 | § 3,000.00 | $ 1,200.00 [ § 1,200.00 | § 1,877.00 | § 1,877.00 | § 1,595.00 [ § 1,595.00  § 3,000.00 | § 3,000.00
28 Connect to Existing Water Main 12 In. Diam. 3 |EA $ 4,000.00 [ § 12,000.00 | $ 2,000.00 [ $ 6,000.00 [ $ 1,689.00 | § 5,067.00 [ § 1,255.00 [ § 3,765.00 | § 3,000.00 | § 9,000.00
29 pip 12 In. Diam. 2 [EA $ 2,500.00 | § 5,000.00 | $ 4,000.00 | § 8,000.00 | § 2,346.00 [ § 4,692.00 [ § 3,000.00 | § 6,000.00 | § 3,500.00 | § 7,000.00
30 Comb. Air Release/Air Vacuum Valve Assembly 12 In, 2 |EA $ 3,500.00 | § 7,000.00 | $ 4,750.00  § 9,500.00 [ § 3,799.00 [ § 7,598.00 | § 4,200.00 | § 8,400.00 | $ 3,500.00 | § 7,000.00
31 Hydrant Assembly 2 [EA $ 4,500.00 | § 9,000.00 | $ 6,500.00 | § 13,000.00 | $ 6,238.00 [ § 12,476.00 | $ 6,000.00 | § 12,000.00 | $ 5500.00 | § 11,000.00
32 PVC Sanitary Sewer Pipe 6 In. Diam. 17 |LF $ 65.00 | § 1,105.00 | § 28.00($ 476.00 [ § 4400 § 748.00 [ § 156.00 [ § 2,635.00 | $ 100.00 | § 1,700.00
33 PVC Sanitary Sewer Pipe 8 In. Diam., C900 SDR 18 285 |LF $ 85.00 [ § 24,225.00 | § 80.00 | § 22,800.00 | § 40.00 | § 11,400.00 | $ 65.00 | § 18,525.00 | § 89.00 | § 25,365.00
34 PVC Sanitary Sewer Pipe 8 In. Diam. 1,126 |LF $ 75.00 | § 84,450.00 | $ 80.00 | § 90,080.00 | § 36.00 [ $ 40,536.00 | § 117.00 | $  131,742.00 | § 79.00 | § 88,954.00
35 Testing Sewer Pipe 1,411 [LF $ 200($ 2,822.00 | § 1.00($ 1411.00 [ § 6.00 (% 8,466.00 | § 3.00($ 4,233.00 [ $ 2.00|$ 2,822.00
36 Sewer Cleanout 1[EA $ 300.00 | § 300.00 | § 500.00 [ § 500.00 [ § 332.00 [ § 332.00 [ $ 660.00 | § 660.00 [ $ 800.00 [ § 800.00
37 Erosion/Water Pollution Control 1|EST $ 7,500.00 | § 7,500.00 | $ 7,500.00 | § 7,500.00 | § 7,500.00 | § 7,500.00 | § 7,500.00 | § 7,500.00 | $ 7,500.00 | § 7,500.00
38 ESC Lead 1]LS $ 4,000.00 [ § 4,000.00 | § 1,000.00 | § 1,000.00 | § 3,060.00 | § 3,060.00 | § 900.00 | § 900.00 | § 500.00 | § 500.00
39 Stabilized Construction Entrance 250 |SY $ 2500 § 6,250.00 | $ 20.00 [ $ 5,000.00 | § 10.00 | § 2,500.00 | § 13.00($ 3,250.00 | § 18.00 | § 4,500.00
40 High Visibility Silt Fence 1,125 [LF $ 6.00($ 6,750.00 | $ 3.00|$ 3,375.00 | § 7.00($ 7,875.00 [ § 420($ 4,725.00 [ $ 4.00($ 4,500.00
41 Inlet Protection 2 [EA $ 200.00 | § 400.00 | § 50.00 [ $ 100.00 | § 134.00 | § 268.00 | § 50.00 | § 100.00 | § 70.00 [ $ 140.00
42 Street Cleaning 40 |HR $ 140.00 | § 5,600.00 | $ 120.00 | § 4,800.00 [ $ 282.00 | § 11,280.00 | § 100.00 | § 4,000.00 | § 150.00 | $ 6,000.00
43 Seeding, Fertilizing and Mulching 4,000 [SY $ 4.00($ 16,000.00 | $ 0.90 | § 3,600.00 | § 1.00 | $ 4,000.00 | § 1.00 [ $ 4,000.00 | $ 0.80 | § 3,200.00
44 Landscape Restoration 1 |EST $ 3,000.00 | § 3,000.00 | $ 3,000.00 | § 3,000.00 | § 3,000.00 | § 3,000.00 | § 3,000.00 | § 3,000.00 | $ 3,000.00 | § 3,000.00
45 Cement Conc. Sidewalk 5|SY $ 200.00 | § 1,000.00 | $ 130.00 | § 650.00 | § 344.00 | § 1,720.00 | § 127.00 [ $ 635.00 | § 200.00 | § 1,000.00
46 Quarry Spalls 140 [TON $ 45.00 | § 6,300.00 | $ 36.00 | $ 5,040.00 | § 32.00|$ 4,480.00 [ § 35.50 | § 4,970.00 | § 60.00 | § 8,400.00
47 Pothole Existing Underground Utility 5|EA $ 350.00 | § 1,750.00 | $ 250.00 | § 1,250.00 | § 674.00 | § 3,370.00 [ § 445.00 [ § 222500 $ 350.00 | § 1,750.00
48 Repair Existing Public and Private Facilities 1 [EST $ 10,000.00 | § 10,000.00 | § 10,000.00 | § 10,000.00 | § 10,000.00 | § 10,000.00 | § 10,000.00 | § 10,000.00 | § 10,000.00 | § 10,000.00
49 Unanticipated Site Work 1[EST $ 15,000.00 | § 15,000.00 | $ 15,000.00 | § 15,000.00 | § 15,000.00 | § 15,000.00 | § 15,000.00 | § 15,000.00 | § 15,000.00 | § 15,000.00
Subtotal $  598592.00 $  524,977.00 $  535,661.00 $ 54197351 $ 575,551.00
Sales Tax (8.7%) $ 52,078.00 $ 45,673.00 $ 46,602.51 $ 47,151.70 $ 50,072.94
Subtotal Sales Tax $  650,670.00 $  570,650.00 $  582,263.51 *[$  589,125.21 $ 625,623.94
*Math Error
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