

**CITY OF FERNDALE**  
**PS #2 & PS #3 Upgrades Project**  
**ADDENDUM NO. 5**

Issue Date: June 27, 2016

General: Recitations of each and every section of the bid documents impacted by this addendum are not given. The described changes impact all relevant portions of the bid documents whether specifically cited below or not.

**CLARIFICATIONS AND REVISIONS**

**Drawing Sheets C3.4 (PS #2) and C3.3 (PS#3)**

Reference the "Finish Schedule – Dry Side- Pump Room – Walls": Dry Side Pump Room Wall shall be coated per Condition B as clearly detailed in Section 09900.

\*\*\* END OF ADDENDUM #5\*\*\*

