			ENGINEER'S ESTIMATE		COLACURCIO BROTHERS, INC.		TIGER CONSTRUCTION, LDT.		BOSS CONSTRUCTION, INC.		
	BIDDER										
	BIDDER ADDRESS				3287 H St	3287 H Street Road		P.O. Box 368		4945 Guide Meridian	
					Blaine, WA 98230		Everson, WA 98247		Bellingham, WA 98226		
	WASHINGTON STATE WORKMAN'S COMP	P. ACCT. NO.			480,361-00		343,437-01		827,504-00		
	WASHINGTON STATE CONTRACTOR'S REG. NUMBER				COLACBI150P8		TIGERCL121MA		BOSSCI*083N5		
	BID BOND OR OTHER GOOD FAITH TOKEN				5% BID BOND		5% BID BOND		5% BID BOND		
NO.	ITEM	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	
1	Minor Change	1 CALC	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	
2	Mobilization, Cleanup and Demobilization	1 LS	\$280,000.00	\$280,000.00	\$60,000.00	\$60,000.00	\$49,000.00	\$49,000.00	\$28,215.00	\$28,215.00	
3	Survey	1 LS	\$10,000.00	\$10,000.00	\$5,000.00	\$5,000.00	\$4,630.00	\$4,630.00	\$15,543.00	\$15,543.00	
4	Temporary Erosion and Sediment Control	1 LS	\$10,000.00	\$10,000.00	\$5,000.00	\$5,000.00	\$3,010.00	\$3,010.00	\$4,916.00	\$4,916.00	
5	Trench Excavation Safety Systems	1 LS	\$20,000.00	\$20,000.00	\$500.00	\$500.00	\$550.00	\$550.00	\$12,100.00	\$12,100.00	
6	Locate Existing Utilities	1 LS	\$5,000.00	\$5,000.00	\$3,000.00	\$3,000.00	\$2,140.00	\$2,140.00	\$30,305.00	\$30,305.00	
7	Demolition of Existing Structures	1 LS	\$25,000.00	\$25,000.00	\$17,000.00	\$17,000.00	\$11,100.00	\$11,100.00	\$91,020.00	\$91,020.00	
8	HMA Cl. 1/2" PG 64-22	345 TN	\$210.00	\$72,450.00	\$120.00	\$41,400.00	\$125.00	\$43,125.00	\$152.90	\$52,750.50	
9	Crushed Surfacing Top Course	750 TN	\$42.00	\$31,500.00	\$29.00	\$21,750.00	\$28.50	\$21,375.00	\$39.48	\$29,610.00	
10	PVC Sewer Pipe, 6 In. Diam.	45 LF	\$180.00	\$8,100.00	\$61.00	\$2,745.00	\$85.00	\$3,825.00	\$77.76	\$3,499.20	
11	Water Pipe, Valves and Appurtenances	1 LS	\$50,000.00	\$50,000.00	\$40,000.00	\$40,000.00	\$28,400.00	\$28,400.00	\$30,443.00	\$30,443.00	
12	Storm Infiltration System	1 LS	\$45,000.00	\$45,000.00	\$25,000.00	\$25,000.00	\$37,700.00	\$37,700.00	\$37,963.00	\$37,963.00	
13	Settling Vault Piping, Oil/Water Separator,										
	Valves and Appurtenances	1 LS	\$45,000.00	\$45,000.00	\$22,000.00	\$22,000.00	\$29,200.00	\$29,200.00	\$51,400.00	\$51,400.00	
14	Unsuitable Excavation	10 CY	\$150.00	\$1,500.00	\$86.00	\$860.00	\$89.00	\$890.00	\$121.00	\$1,210.00	
15	Project Sign	1 LS	\$1,500.00	\$1,500.00	\$5,000.00	\$5,000.00	\$435.00	\$435.00	\$3,788.00	\$3,788.00	
16	Decant Facility	1 LS	\$1,850,000.00	\$1,850,000.00	\$1,028,000.00	\$1,028,000.00	\$1,030,000.00	\$1,030,000.00	\$1,010,012.00	\$1,010,012.00	
17	Electrical	1 LS	\$100,000.00	\$100,000.00	\$1,000.00	\$1,000.00	\$70,000.00	\$70,000.00	\$62,519.00	\$62,519.00	
18	Site Restoration	1 LS	\$45,000.00	\$45,000.00	\$13,000.00	\$13,000.00	\$18,000.00	\$18,000.00	\$13,219.00	\$13,219.00	
	Subtotal			\$2,620,050.00		\$1,311,255.00		\$1,373,380.00		\$1,498,512.70	
	Sales Tax @ 8.8%			\$230,564.40		\$115,390.44		\$120,857.44		\$131,869.12	
	TOTAL CONSTRUCTION COST			\$2,850,614.40		\$1,426,645.44		\$1,494,237.44		\$1,630,381.82	

DATE: 3/2023 DRAWN: SC CHECKED: RG APPROVED: SC

BIDDER   CONSTRUCTION, LLC   CONSTRUCTION,				I		T		T				
BIDDER ADDRESS   P.O. Box 30920   669 North Hill Blvd.   103 North Township   A21 Northwest Drive   WaSHINGTON STATE WORKMANN COMP. ACCT. NO.   946,396-09   \$46,536-09   948,666-09   305,333-30   30						INTERWEST		JANICKI GENERAL		STRIDER CONSTRUCTION		
WASHINGTON STATE WORKMAN'S COMP. ACCT. NO.   Bellingham, WA 98228   946,390-90   948,866-60				P.O. Box 30920				103 North Township		COMPANY, INC.		
WASHINGTON STATE WORKMANS COMP. ACCT. NO.   946,399-00   \$46,630-00   948,066-00   305,383-00   MASHINGTON STATE CONTRACTORS REG. NUMBER   DANSOCL\(\frac{18}{2}\) DANSOCL\(\frac{18}{2}\) DANSOCL\(\frac{18}{2}\) DANSOCL\(\frac{18}{2}\) STERCIZIOF   JANICC\(\frac{18}{2}\) DANSOCL\(\frac{18}{2}\) STERCIZIOE   SW BID BOND   5% BID BOND		BIDDER ADDRESS										
WASHINGTON STATE CONTRACTORS REG. NUMBER   DAWSOCLS48CS   INTERCII21OF   SANICGC80PT   STRIDCC121OZ   BID BOND OR OTHER GOOD FAITH TOKEN   5% BID BOND   5				Bellingham, WA 98228		Burlington, WA 98233		Sedro Woolley, WA 98284				
BID BOND OR OTHER GOOD FAITH TOKEN   5% BID BOND   5% BI		WASHINGTON STATE WORKMAN'S COMP	. ACCT. NO.	946,390-00		546,530-00		,		,		
NO. ITEM QUANTITY UNIT PRICE AMOUNT    Minor Change		WASHINGTON STATE CONTRACTOR'S RE	G. NUMBER	DAWSO	DAWSOCL848CS		INTERCI121OF		JANICGC803P7		STRIDCC121OZ	
Minor Change		BID BOND OR OTHER GOOD FAITH TOKE	N	5% BID BOND		5% BID BOND		5% BID BOND		5% BID BOND		
Minor Change												
Mobilization, Cleanup and Demobilization   I.S.   \$50,000.00   \$10,000.00   \$175,000.00   \$190,500.00   \$190,000.00   \$30,000.00   \$30,000.00   \$1	NO.	ITEM	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	
Mobilization, Cleanup and Demobilization   I.S.   \$50,000.00   \$10,000.00   \$175,000.00   \$190,500.00   \$190,000.00   \$30,000.00   \$30,000.00   \$1												
Survey	1	Minor Change	1 CALC	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	
Temporary Erosion and Sediment Control   LS   \$15,000.00   \$15,000.00   \$29,850.00   \$12,750.00   \$30,000.00   \$30,000.00   \$30,000.00   \$30,000.00   \$30,600.00   \$30,600.00   \$30,600.00   \$5,250.00   \$5,250.00   \$5,500.00   \$5,100.00   \$13,000.00   \$14,000.00	2	Mobilization, Cleanup and Demobilization	1 LS	\$50,000.00	\$50,000.00	\$175,000.00	\$175,000.00	\$190,500.00	\$190,500.00	\$30,000.00	\$30,000.00	
Trench Exeavation Safety Systems	3	Survey	1 LS	\$10,000.00	\$10,000.00	\$22,000.00	\$22,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	
Cocate Existing Utilities	4	Temporary Erosion and Sediment Control	1 LS	\$15,000.00	\$15,000.00	\$29,850.00	\$29,850.00	\$12,750.00	\$12,750.00	\$30,000.00	\$30,000.00	
Cocate Existing Utilities	5	Trench Excavation Safety Systems	1 LS	\$1,000.00	\$1,000.00	\$3,625.00	\$3,625.00	\$7,500.00	\$7,500.00	\$8,000.00	\$8,000.00	
Demolition of Existing Structures	6		1 LS							\$13,000.00		
HMA Cl. 1/2" PG 64-22   345 TN   \$115.00   \$39,675.00   \$135.00   \$46,575.00   \$170.00   \$58,650.00   \$170.00   \$58,650.00   \$170.00   \$58,650.00   \$170.00   \$58,650.00   \$170.00   \$58,650.00   \$170.00	7		1 LS	\$30,000.00	\$30,000.00			\$29,750.00	\$29,750.00	\$25,000.00	\$25,000.00	
10   PVC Sewer Pipe, 6 In. Diam.	8		345 TN	\$115.00	\$39,675.00	\$135.00	\$46,575.00	\$170.00	\$58,650.00	\$170.00	\$58,650.00	
10   PVC Sewer Pipe, 6 In. Diam.	9	Crushed Surfacing Top Course	750 TN	\$50.00	\$37,500.00	\$40.00	\$30,000.00	\$75.00	\$56,250.00	\$60.00	\$45,000.00	
1	10			\$100.00		\$148.00	\$6,660.00	\$85.00		\$287.00	\$12,915.00	
1	11			\$50,000.00		\$35,170.00		\$61,000.00		\$35,000.00		
Settling Vault Piping, Oil/Water Separator, Valves and Appurtenances	12		1 LS	\$60,000.00	\$60,000.00	\$42,100.00	\$42,100.00	\$62,500.00	\$62,500.00	\$78,000.00	\$78,000.00	
Valves and Appurtenances	13							,			,	
14   Unsuitable Excavation		Valves and Appurtenances	1 LS	\$65,000.00	\$65,000.00	\$22,615.00	\$22,615.00	\$64,000.00	\$64,000.00	\$51,000.00	\$51,000.00	
16   Decant Facility	14		10 CY	\$100.00	\$1,000.00	\$125.00	\$1,250.00	\$75.00	\$750.00	\$765.00	\$7,650.00	
16   Decant Facility	15	Project Sign	1 LS	\$2,500.00	\$2,500.00	\$1,850.00	\$1,850.00	\$1,000.00	\$1,000.00	\$3,000.00	\$3,000.00	
1	16		1 LS	\$1,050,000.00	\$1,050,000.00	\$1,200,000.00	\$1,200,000.00	\$1,230,000.00	\$1,230,000.00	\$1,376,000.00	\$1,376,000.00	
Subtotal \$1,548,675.00 \$1,756,050.00 \$1,929,875.00 \$1,957,215.00 \$ales Tax @ 8.8% \$136,283.40 \$154,532.40 \$169,829.00 \$172,234.92 \$1,684,958.40 \$1,910,582.40 \$2,099,704.00 \$2,129,449.92 \$1,684,958.40 \$1,910,582.40 \$2,099,704.00 \$2,129,449.92 \$1,684,958.40 \$1,910,582.40 \$2,099,704.00 \$2,129,449.92 \$1,684,958.40 \$1,910,582.40 \$2,099,704.00 \$2,129,449.92 \$1,684,958.40 \$1,910,582.40 \$2,099,704.00 \$2,129,449.92 \$1,684,958.40 \$1,910,582.40 \$2,099,704.00 \$2,129,449.92 \$1,684,958.40 \$1,910,582.40 \$2,099,704.00 \$2,129,449.92 \$1,684,958.40 \$1,910,582.40 \$2,099,704.00 \$2,129,449.92 \$1,684,958.40 \$1,910,582.40 \$2,099,704.00 \$2,129,449.92 \$1,910,582.40 \$1,910,582.4	17		1 LS									
Subtotal \$1,548,675.00 \$1,756,050.00 \$1,929,875.00 \$1,957,215.00 \$ales Tax @ 8.8% \$136,283.40 \$154,532.40 \$169,829.00 \$172,234.92 \$1,684,958.40 \$1,910,582.40 \$2,099,704.00 \$2,129,449.92 \$1,684,958.40 \$1,910,582.40 \$2,099,704.00 \$2,129,449.92 \$1,684,958.40 \$1,910,582.40 \$2,099,704.00 \$2,129,449.92 \$1,684,958.40 \$1,910,582.40 \$2,099,704.00 \$2,129,449.92 \$1,684,958.40 \$1,910,582.40 \$2,099,704.00 \$2,129,449.92 \$1,684,958.40 \$1,910,582.40 \$2,099,704.00 \$2,129,449.92 \$1,684,958.40 \$1,910,582.40 \$2,099,704.00 \$2,129,449.92 \$1,684,958.40 \$1,910,582.40 \$2,099,704.00 \$2,129,449.92 \$1,684,958.40 \$1,910,582.40 \$2,099,704.00 \$2,129,449.92 \$1,910,582.40 \$1,910,582.4	18	Site Restoration	1 LS	\$2,500.00	\$2,500.00	\$20,100.00	\$20,100.00	\$22,000.00	\$22,000.00	\$10,000.00	\$10,000.00	
Sales Tax @ 8.8% \$136,283.40 \$154,532.40 \$169,829.00 \$172,234.92  TOTAL CONSTRUCTION COST \$1,684,958.40 \$1,910,582.40 \$2,099,704.00 \$2,129,449.92  Sealed bids were opened at the City of Ferndale, 2095 Main Street, Ferndale, Washington 98248 on Friday, March 3, 2023, at 1:30 p.m. (local time).  DENOTES  I hereby certify that, to the best of my knowledge, the above tabulations are true and correct transcriptions of the unit prices and total amounts bid.  Approximately 154,532.40 \$1,684,958.40 \$1,910,582.40 \$2,099,704.00 \$2,129,449.92				,	,			,		·	,	
Sales Tax @ 8.8% \$136,283.40 \$154,532.40 \$169,829.00 \$172,234.92  TOTAL CONSTRUCTION COST \$1,684,958.40 \$1,910,582.40 \$2,099,704.00 \$2,129,449.92  Sealed bids were opened at the City of Ferndale, 2095 Main Street, Ferndale, Washington 98248 on Friday, March 3, 2023, at 1:30 p.m. (local time).  DENOTES  I hereby certify that, to the best of my knowledge, the above tabulations are true and correct transcriptions of the unit prices and total amounts bid.  Approximately 154,532.40 \$1,684,958.40 \$1,910,582.40 \$2,099,704.00 \$2,129,449.92		Subtotal			\$1,548,675.00		\$1,756,050.00		\$1,929,875.00		\$1,957,215.00	
TOTAL CONSTRUCTION COST  \$1,684,958.40  \$1,910,582.40  \$2,099,704.00  \$2,129,449.92  Sealed bids were opened at the City of Ferndale, 2095 Main Street, Ferndale, Washington 98248 on Friday, March 3, 2023, at 1:30 p.m. (local time).  DENOTES  I hereby certify that, to the best of my knowledge, the above tabulations are true and correct transcriptions of the unit prices and total amounts bid.  ROUNDING ERROR		Sales Tax @ 8.8%										
Sealed bids were opened at the City of Ferndale, 2095 Main Street, Ferndale, Washington 98248 on Friday, March 3, 2023, at 1:30 p.m. (local time).  DENOTES  I hereby certify that, to the best of my knowledge, the above tabulations are true and correct transcriptions of the unit prices and total amounts bid.  ROUNDING ERROR					\$1,684,958.40		\$1,910,582.40		· · · · · · · · · · · · · · · · · · ·			
98248 on Friday, March 3, 2023, at 1:30 p.m. (local time).  I hereby certify that, to the best of my knowledge, the above tabulations are true and correct transcriptions of the unit prices and total amounts bid.  DENOTES  MATHEMATICAL OR  ROUNDING ERROR					. , ,		. , ,		. , ,		. , ,	
98248 on Friday, March 3, 2023, at 1:30 p.m. (local time).  I hereby certify that, to the best of my knowledge, the above tabulations are true and correct transcriptions of the unit prices and total amounts bid.  DENOTES  MATHEMATICAL OR  ROUNDING ERROR		Sealed bids were opened at the City of Ferndale.	eet, Ferndale, W	ashington								
I hereby certify that, to the best of my knowledge, the above tabulations are true and correct transcriptions of the unit prices and total amounts bid.  DENOTES  MATHEMATICAL OR  ROUNDING ERROR			, -,	6								
I hereby certify that, to the best of my knowledge, the above tabulations are true and correct transcriptions of the unit prices and total amounts bid.  MATHEMATICAL OR ROUNDING ERROR		2 0 2 10 10 2 2 2 2 2 2 2 2 2 2 2 2 2 2					DEMOTEC					
transcriptions of the unit prices and total amounts bid.  ROUNDING ERROR												
hym Yree												
RYAN GRAVES, P.E.		him Gree										
		RYAN GRAVES, P.E.										

DATE: 3/2023 DRAWN: SC CHECKED: RG APPROVED: SC