



**Reichhardt & Ebe**  
ENGINEERING INC

TRANSMITTAL SHEET

Date sent: Tuesday, May 12, 2015  
Sent to: All Planholders  
Deliver to: Project Estimator  
Transmission sent from: Reichhardt & Ebe Engineering

### CONFIRMATION OF RECEIPT OF ADDENDUM

PROJECT: **BROWN ROAD CULVERT REPLACEMENT PROJECT**  
**PROJECT # SW2014-03**

---

Please complete the following form and fax or email back to Reichhardt & Ebe Engineering, Inc. 360-354-0407 or [officeadmin@recivil.com](mailto:officeadmin@recivil.com) as soon as possible.

Have you received Addendum No. 2 for the above-mentioned project?

**YES, we received Addendum No. 2**

Signed: \_\_\_\_\_ Dated: \_\_\_\_\_

Company name (Please Print): \_\_\_\_\_

Please fax back to Reichhardt & Ebe Engineering, Inc. at 360-354-0407 or email back to [officeadmin@recivil.com](mailto:officeadmin@recivil.com)



**Reichhardt & Ebe**  
ENGINEERING INC

**TRANSMITTAL SHEET**

TO: <b>ALL BIDDERS</b>	FROM: Luis Ponce, P.E.
COMPANY:	DATE: May 12, 2015
ADDRESS:	TOTAL NO. OF PAGES INCLUDING COVER:  3
RE: City of Ferndale Addendum 2 BROWN ROAD CULVERT REPLACEMENT PROJECT PROJECT # SW2014-03	

NOTES/COMMENTS:

**To the attention of all bidders for the above project:**

Please find the enclosed Addendum for the above referenced project.

The enclosed ADDENDUM is to be considered as much a part of the Contract Documents as if it were included in the body of the plans and specifications, and will be incorporated in and made a part of the contract when awarded and when formally executed.

The Bidder shall acknowledge in writing, on the bid form, this addendum in order to have the bid considered.

Luis Ponce, P.E.



**ADDENDUM NO. 2**  
**To the Contract Provisions for**  
**CITY OF FERNDAL, WASHINGTON**

**BROWN ROAD CULVERT REPLACEMENT PROJECT**  
**PROJECT #SW2014-03**

**ITEM 1**

The date of opening bids has been revised to:

**May 14, 2015, 4:00 PM**

All references to the previous bid opening date shall be replaced with the revised bid opening date.

**ITEM 2**

**Plan Sheet 6**

The call out "CAST IN PLACE RETAINING WALL" has been corrected to read "PRECAST RETAINING WALL".

"GRAVEL BASE" call out has been added to kingworks detail SSK-1.

