



**Reichhardt & Ebe**  
ENGINEERING INC

## TRANSMITTAL SHEET

Date sent: Friday, September 22, 2017  
Sent to: All Planholders  
Deliver to: Project Estimator  
Transmission sent from: Reichhardt & Ebe Engineering  
Number of pages including this page: 16

## CONFIRMATION OF RECEIPT OF ADDENDUM

PROJECT: City of Ferndale Thornton Street Sanitary Sewer Project

Please complete the following form and  
email back to Reichhardt & Ebe Engineering, Inc. at  
[officeadmin@recivil.com](mailto:officeadmin@recivil.com) as soon as possible.

Have you received Addendum No. 1 for the above-mentioned  
project?

☐ **YES, we received Addendum No. 1**

Signed: \_\_\_\_\_ Dated: \_\_\_\_\_

Company name (Please Print): \_\_\_\_\_

**ADDENDUM NO. 1**  
**To the Contract Provisions for**  
**CITY OF FERNDAL, WASHINGTON**

**THORNTON STREET SANITARY SEWER PROJECT**  
**CITY PROJECT NUMBER SS2015-03**

**ITEM 1**

The Bid Proposal Form is replaced in its entirety with the attached **REVISED BID PROPOSAL FORM**. Only bids submitted on the **REVISED BID PROPOSAL FORM** will be considered responsive.

Bid Proposal Form, ITEM NO. 11, "Removing and Reinstalling Wire Fence and Post", has been revised to read "Removing Wire Fence and Post".

Bid Proposal Form, ITEM NO. 39, "Silt Fence", the quantity has been decreased.

Bid Proposal Form, ITEM NO. 45, "Raised Pavement Markers Type 1", the quantity rounding has been corrected.

Bid Proposal Form, ITEM NO. 46, "Raised Pavement Markers Type 2", the quantity rounding has been corrected.

**ITEM 2**

**Plan Sheet 3**

- The location of an existing culvert has been added.
- The location of the removed wire fence and post is noted.
- Silt fence was deleted between approximately STA 138+00 to 139+50.

**ITEM 3**

**Plan Sheet 4**

- The location of the removed wire fence and post is noted.
- The location of trees that shall be trimmed as trees overhang onto the proposed sanitary sewer trench is noted. A photo of the trees is also attached for Bidder's information.

**ITEM 4**

**Plan Sheet 7**

- The callout at the existing sanitary sewer manhole has been corrected.

## **ITEM 5**

### **Plan Sheet 8**

- The location of an existing culvert has been added.

## **ITEM 6**

The Bid Bond form is replaced in its entirety with the attached **REVISED BID BOND** form. The time required for the noted documents was revised to match the General Special Provisions, page 47, line 1.

## **ITEM 7**

### **2-02.3 Construction Requirements**

Page 85, lines 23 to 26, are revised to read:

#### **Removing Wire Fence and Post**

This work shall consist of removing and disposing of an existing wire fence including posts, anchors, and braces. Wire fencing and posts shall be removed in their entirety. No close cutting of posts will be permitted.

## **ITEM 8**

### **2-02.4 Measurement**

Page 86, lines 19 to 20, are revised to read:

Removing wire fence and post will be measured by the linear foot along the line and slope of the fence prior to removal and as staked by the Engineer.

## **ITEM 9**

### **2-02.5 Payment**

Page 86, lines 39 to 42, are revised to read:

“Removing Wire Fence and Post”, per linear foot.

The unit Contract price per linear foot for “Removing Wire Fence and Post” shall be full payment for all costs for the specified Work including disposal, and all other requirements, unless covered in a separate Bid Item in this section.

## **ITEM 10**

A Bidder has contacted the Contracting Agency regarding additional exploratory excavations. The Contracting Agency will allow the Bidder to perform the exploratory excavations on September 27, 2017, starting at 9:00 a.m. The Bidder intends to perform the exploratory excavations at the following approximate locations:

STA 142+00  
STA 148+20  
STA 152+80

Other Bidders will be allowed to be present during the exploratory excavations. Other interested Bidders must notify the Contracting Agency if they plan to attend the September 27, 2017, exploratory excavations by contacting:

Katy Radder, Project Manager  
City of Ferndale  
2095 Main Street  
Ferndale, Washington, 98248  
(360) 685-2377  
KatyRadder@cityofferndale.org

## **END OF ADDENDUM NO. 1**

Acknowledgement that this addendum has been received is required on the Bid Proposal.

Sincerely,



---

Luis Ponce, P.E.

**ADDENDUM NO. 1**

**CITY OF FERNDALE**  
**THORNTON STREET SANITARY SEWER PROJECT; CITY PROJECT NO. SS2015-03**

( ) SECTION REFERENCE

September 22, 2017

ITEM NO.	QUANTITY	DESCRIPTION	UNIT PRICE	TOTAL
1	1 LUMP SUM	MOBILIZATION (1-09.7)		
			\$	\$
			per LS	
2	1 LUMP SUM	SPILL PREVENTION, CONTROL & COUNTERMEASURES PLAN (1-07)		
			\$	\$
			per LS	
3	1 FORCE ACCOUNT	ARCHAEOLOGICAL AND HISTORICAL SALVAGE (1-07)		
			\$	\$
			5,000.00	5,000.00
			FA	
4	1 FORCE ACCOUNT	STANDBY TIME CAUSED BY ARCHAEOLOGICAL FINDINGS (1-07)		
			\$	\$
			7,500.00	7,500.00
			FA	
5	600 HOUR	FLAGGERS (1-10)		
			\$	\$
			per HR	
6	45 HOUR	OTHER TRAFFIC CONTROL LABOR (1-10)		
			\$	\$
			per HR	
7	1 LUMP SUM	PROJECT TEMPORARY TRAFFIC CONTROL (1-10)		
			\$	\$
			per LS	
8	1 LUMP SUM	CLEARING AND GRUBBING (2-01)		
			\$	\$
			per LS	
9	1 LUMP SUM	REMOVAL OF STRUCTURES AND OBSTRUCTION (2-02)		
			\$	\$
			per LS	

# ADDENDUM NO. 1

## CITY OF FERNDALE THORNTON STREET SANITARY SEWER PROJECT; CITY PROJECT NO. SS2015-03

( ) SECTION REFERENCE

September 22, 2017

ITEM NO.	QUANTITY	DESCRIPTION	UNIT PRICE	TOTAL
10	4,600 LINEAR FOOT-INCH	SAWCUT ACP (2-02)	\$	\$
			per LF-IN	
11	275 LINEAR FOOT	REMOVING WIRE FENCE AND POST (2-02)	\$	\$
			per LF	
12	70 CUBIC YARD	ROADWAY EXCAVATION INCLUDING HAUL (2-03)	\$	\$
			per CY	
13	30 M GAL.	WATER (2-07)	\$	\$
			per M GAL.	
14	34,000 SQUARE FOOT	SHORING OR EXTRA EXCAVATION CLASS B (2-09)	\$	\$
			per SF	
15	8,990 TON	GRAVEL BASE (4-02)	\$	\$
			per TON	
16	750 TON	CRUSHED SURFACING TOP COURSE (4-04)	\$	\$
			per TON	
17	850 TON	HMA CLASS 1/2" PG 64-22 (5-04)	\$	\$
			per TON	
18	1 CALC	JOB MIX COMPLIANCE PRICE ADJUSTMENT (5-04)	\$0.00	\$0.00
			CALC	
19	1 CALC	COMPACTION PRICE ADJUSTMENT (5-04)	\$0.00	\$0.00
			CALC	

**ADDENDUM NO. 1**

**CITY OF FERNDALE**  
**THORNTON STREET SANITARY SEWER PROJECT; CITY PROJECT NO. SS2015-03**

( ) SECTION REFERENCE

September 22, 2017

ITEM NO.	QUANTITY	DESCRIPTION	UNIT PRICE	TOTAL
20	5 EACH	MANHOLE 48 IN. DIAM. TYPE 1 (7-05)		
			\$	\$
			per EA	
21	7 EACH	MANHOLE 48 IN. DIAM. TYPE 3 (7-05)		
			\$	\$
			per EA	
22	3 EACH	MANHOLE 60 IN. DIAM. TYPE 1 (7-05)		
			\$	\$
			per EA	
23	3 LINEAR FOOT	MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1 (7-05)		
			\$	\$
			per LF	
24	9 LINEAR FOOT	MANHOLE ADDITIONAL HEIGHT 60 IN. DIAM. TYPE 1 (7-05)		
			\$	\$
			per LF	
25	2 EACH	DROP MANHOLE CONNECTION (7-05)		
			\$	\$
			per EA	
26	1 EACH	DROP MANHOLE FORCE MAIN CONNECTION (7-05)		
			\$	\$
			per EA	
27	1 LUMP SUM	ADJUSTMENTS TO FINISHED GRADE (7-05)		
			\$	\$
			per LS	
28	225 CUBIC YARD	REMOVAL OF UNSUITABLE MATERIAL INCL. HAUL (7-08)		
			\$	\$
			per CY	
29	326 LINEAR FOOT	PVC SANITARY SEWER PIPE, 8 IN. DIAM. (7-17)		
			\$	\$
			per LF	

# ADDENDUM NO. 1

## CITY OF FERNDALE THORNTON STREET SANITARY SEWER PROJECT; CITY PROJECT NO. SS2015-03

( ) SECTION REFERENCE

September 22, 2017

ITEM NO.	QUANTITY	DESCRIPTION	UNIT PRICE	TOTAL
30	10 LINEAR FOOT	PVC SANITARY SEWER PIPE, 12 IN. DIAM. (7-17)	\$	\$
			per LF	
31	160 LINEAR FOOT	PVC SANITARY SEWER PIPE, 15 IN. DIAM. (7-17)	\$	\$
			per LF	
32	3,640 LINEAR FOOT	PVC SANITARY SEWER PIPE, 18 IN. DIAM. (7-17)	\$	\$
			per LF	
33	4,136 LINEAR FOOT	TESTING SEWER PIPE (7-17)	\$	\$
			per LF	
34	101 LINEAR FOOT	FURNISHING AND JACKING STEEL CASING PIPE 24 IN. DIAM. (7-17)	\$	\$
			per LF	
35	1 FORCE ACCOUNT	FORCE ACCOUNT UNEXPECTED OBJECT REMOVAL (7-17)	\$ 10,000.00	\$ 10,000.00
			FA	
36	1 FORCE ACCOUNT	EROSION/WATER POLLUTION CONTROL (8-01)	\$ 7,500.00	\$ 7,500.00
			FA	
37	1 LUMP SUM	ESC LEAD (8-01)	\$	\$
			per LS	
38	240 SQUARE YARD	STABILIZED CONSTRUCTION ENTRANCE (8-01)	\$	\$
			per SY	
39	895 LINEAR FOOT	SILT FENCE (8-01)	\$	\$
			per LF	



# ADDENDUM NO. 1

## CITY OF FERNDALE THORNTON STREET SANITARY SEWER PROJECT; CITY PROJECT NO. SS2015-03

( ) SECTION REFERENCE

September 22, 2017

ITEM NO.	QUANTITY	DESCRIPTION	UNIT PRICE	TOTAL
40	910 LINEAR FOOT	HIGH VISIBILITY SILT FENCE (8-01)	\$	\$
			per LF	
41	6 EACH	INLET PROTECTION (8-01)	\$	\$
			per EA	
42	40 HOUR	STREET CLEANING (8-01)	\$	\$
			per HR	
43	300 SQUARE YARD	SEEDING, FERTILIZING, AND MULCHING (8-01)	\$	\$
			per SY	
44	1 FORCE ACCOUNT	LANDSCAPE RESTORATION (8-02)	\$ 3,000.00	\$ 3,000.00
			FA	
45	0.74 HUNDRED	RAISED PAVEMENT MARKERS TYPE 1 (8-09)	\$	\$
			per HUND	
46	1.85 HUNDRED	RAISED PAVEMENT MARKERS TYPE 2 (8-09)	\$	\$
			per HUND	
47	450 TON	QUARRY SPALLS (8-15)	\$	\$
			per TON	
48	2,275 LINEAR FOOT	PAINT LINE (8-22)	\$	\$
			per LF	
49	18 LINEAR FOOT	PLASTIC STOP LINE (8-22)	\$	\$
			per LF	

**ADDENDUM NO. 1****CITY OF FERNDALE  
THORNTON STREET SANITARY SEWER PROJECT; CITY PROJECT NO. SS2015-03**

( ) SECTION REFERENCE

September 22, 2017

ITEM NO.	QUANTITY	DESCRIPTION	UNIT PRICE	TOTAL
50	10 EACH	POTHOLE EXISTING UNDERGROUND UTILITY (8-30)		
			\$	\$
			per EA	
51	1 FORCE ACCOUNT	REPAIR EXISTING PUBLIC & PRIVATE FACILITIES (8-31)		
			\$	\$
			10,000.00	10,000.00
			FA	
52	1 FORCE ACCOUNT	UNANTICIPATED SITE WORK (8-32)		
			\$	\$
			15,000.00	15,000.00
			FA	

SUBTOTAL: \$

SALES TAX (8.7%): \$

**TOTAL BID (INCLUDING TAX): \$**









## ADDENDUM NO. 1

### BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we of \_\_\_\_\_, as principal, and the \_\_\_\_\_ a corporation duly organized under the laws of the State of \_\_\_\_\_ and having its principal place of business at \_\_\_\_\_, in the State of Washington, as Surety, are held and firmly bound unto the City of Ferndale, a Municipal Corporation in the State of Washington, in the full and penal sum of five percent (5%) of the total bid amount appearing on the bid proposal of said principal for the work hereinafter described, for the payment of which, well and truly to be made, we bind our heirs, executors, administrators and assigns, and successors and assigns, jointly and severally, firmly by these presents.

The condition of this bond is such that, whereas, the principal herein is herewith submitting his or its bid proposal for, **THORNTON STREET SANITARY SEWER PROJECT**, said bid proposal, by reference thereto, being hereby made a part hereof.

NOW, THEREFORE, if the said bid proposal submitted by the said PRINCIPAL be accepted, and the contract be awarded to said PRINCIPAL, and if said PRINCIPAL shall duly make and enter into and execute said contract and shall furnish the performance bond as required by the bidding and contract documents within a period of five (5) days from and after said award, exclusive of the day of such award, then its obligation to pay the above-mentioned penal sum as liquidated damages shall be null and void, otherwise it shall remain and be in full force and effect.

SIGNED AND SEALED this \_\_\_\_\_ day of \_\_\_\_\_, 2017.

Principal

By \_\_\_\_\_ (Seal)

Surety

By \_\_\_\_\_  
Attorney-In-Fact

The Attorney-in-fact who executes this bond on behalf of the surety company, must attach a copy of his power-of-attorney as evidence of his authority.





ADDENDUM NO. 1